CEMENT CORPORATION OF INDIA Ltd.

GM (T&O)/PROJ/ICO/FAS/TDO/2022

Date: 25.11.2022

Sub : Corrigendum for Manufacture, Supply, Erection, Hooking up, Commissioning and PG test of New
Fly-ash Steel Silo of Cap 500MT with feeding, extraction and regulating system at Tandur Cement
Factory (TCF) [Telangana]

With reference to our NIT No. GM (TO)/PROJ/CO/FAS/TDO/2022, Date:

CORRIGENDUM -|

11.11.2022, floated at

www.cciltd.in, www.eprocure.gov.in. & eprocure.nic.in, Please note the following modifications:-

Sl. Clause No Original Terms Description CCl- CO-TC amended clause
No. [Clause
1 Price Bid Percentage  of Percentage  of
Total quoted Total quoted
price price
Part — | 60 % Part — | 65 %
A A
Part-B | 25% Part-B | 25%
Part-C | 15% Part-C | 10%
2 Part | Clause | EMD 1. MSME is Exempted already as
10 & 11 Eligibility of Start-ups Clause No 10
2. Vendor is suggested to submit
Start-Up certificate and should be
qualified by submitting other
documents except provided
Exemptions.
3 Part Ill clause | The party shall be provided a | The party shall be provided a
6.1 mobilization advance of 10% of the | mobilization advance of 07% of the
total value against BG. BG should be | total value against BG. BG should be
valid up to one year after|valid up to one vyear after
commissioning and PG Test. The | commissioning and PG Test. The
advance will be adjusted in running | advance will be adjusted in running
bills proportionately. bills proportionately.
4 Part lll clause | The total number of days required for

5.2

hooking up will be 07 (seven ) days .
If the hooking up time exceeds 07
days, a recovery of Rs. 3.00 Lakhs
per day shall be made in addition to
any other recoveries as per the
provision of the contract.

The total number of days required for |
hooking up will be 07 (seven) days for
each Mill individually i.e. 07 days for
Mill no.1 and 07 days for mill No. 02.
If the hooking up time exceeds 07
(seven) days for each mill separately, a
recovery of Rs. 3.00 Lakhs per day
shall be made in addition to any other
recoveries as per the provision of the
contract.

During hooking up period, one mill
should be kept ready by the party for
operation.

Other Terms & Conditions will remain same

o~ \
For and on*behalf of CCI Ltd.
GM (T&O)




