


Corrigendum

Dated 9th Feb 2023

The following changes shall be applicable in the NIT : RJO/Mech/RW/22-23/102 Subject: Operation & Maintenance of Ropeway System for transportation of Crushed Limestone from Quarry to Plant through Bi-cable Aerial Ropeway at Rajban Unit (Himachal Pradesh) site for 3 Years Duration.

1. Scope of work (Sub clause 7 c under Clause A)
c. If the scraps under the rope-line generated in his tenure are not removed, CCI will make arrangement for its removal at the cost of the party along with imposing of penalty as deemed fit by the corporation.
2. Electrical and Instrumentation , Under Scope of work (Sub clause 15 c under Clause A)
Competent person denotes person who can check the terminals, carbon bush and check sequence & earth fault in the line. Panel jobs will be in scope of CCI.
3. Guaranteed Quantity (Clause H)
Minimum guaranteed payment to the Contractor for 8000 MT per month will be ensured. However, if minimum dispatch of 8000 MT per month is not achieved due to the fault of contractor or his deployed workers, in that case, bill will be made only for actual dispatch.
4. There will be no change in the SD clauses.


DGM (Mech)